STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 14/ 03
04- 445704

B I

04-SCL-9-0.0/11.5
04- SCL-17-0.1/6.1
04- SCL-35-0.0/17.2

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

425, 249.

437, 080.

528, 349.

541, 760.

HA22

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SANTA CLARA COUNTY AT VARI QUS
LOCATI ONS

UPGRADE DRAI NAGE | NLETS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
565, 000

494, 000. 00 AMOUNT UNDER

Bl DDER | D

00 2

70 4

20 3

18 1

68, 751. 00

Bl D245
PAGE 1
05/ 15/ 03

CONTRACT CODE '"H '

8 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

Cl MARRON CONSTRUCTI ON

209 848-1655
00706382

460 N YOSEM TE AVE STE 4 FAX 209 848-1656

OAKDALE CA 95361
BUGLER CONSTRUCTI ON

510 623-0881
00740863

47000 WARM SPRI NGS BLVD 101 FAX 510 623-0881

FREMONT CA 94539
STEVENS CREEK QUARRY | NC

408 253-2512
00155174

12100 STEVENS CANYON ROAD FAX 408 253- 6445

CUPERTI NO CA 95014
GEORGE Bl ANCHI

I NC

775 A MABURY ROAD
SAN JOSE CA 95133

CONSTRUCTI ON

408 453-3037
00168950
FAX 408 452-1366

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

65

PERCENT UNDER EST 13. 92

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



04- 445704
04- SCL- 9- 0
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
05/ 15/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TI TAN | NC
5051 CATERPI LLER ROAD
REDDI NG CA 96003

| TEM 6 ( PARTI AL)



04- 445704
04- SCL- 9- 0
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 3
05/ 15/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 W C C CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 W C C CONSTRUCTORS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 THOVAS AND PRATT

1564 A FI TZGERALD DRI VE

PI NOLE CA 94564

TRAFFI C CONTROL AND WATER POLLUTI ON CONTROL



04- 445704 Bl D245

04- SCL-9-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 14/ 03 05/ 15/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 20, 000. 00* 20, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 3, 000. 00* 3, 000. 00
5 152703 REMODEL | NLET EA 45 4, 500. 00 202, 500. 00
6 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 50, 214 3.50 175, 749. 00
7 750030 I NLET FRAVE AND GRATE EA 45 400. 00 18, 000. 00
8 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE LS LUMP SUM 1, 000. 00~ 1, 000. 00

( SPRAYABLE)
TOTAL 425, 249. 00



04- 445704 Bl D245

04- SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 14/ 03 05/ 15/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 1, 000. 00* 1000. 00 4,297. 00* 4297. 00
2 3, 000. 00~ 3000. 00 55, 000. 00* 55000. 00 25, 558. 00* 25558. 00
3 52, 000. 00* 52000. 00 81, 000. 00* 81000. 00 72,478. 00* 72478. 00
4 27,000. 00* 27000. 00 30, 000. 00* 30000. 00 16, 754. 00* 16754. 00
5 2, 000. 00 90000. 00 3, 900. 00 175500. 00 5,239. 16 235762. 20
6 5.05 253580. 70 2.80 140599. 20 3. 07 154156. 98
7 200. 00 9000. 00 650. 00 29250. 00 470. 00 21150. 00
8 500. 00* 500. 00 16, 000. 00* 16000. 00 11, 604. 00* 11604. 00
TOT 437, 080. 70 528, 349. 20 541, 760. 18



